COMMONWEALTH OF MASSACHUSETTS
DESIGNER SELECTION BOARD PROJECT CRITERIA

DSB LIST # 08-13 ITEM # 1 DSB PUBLIC NOTICE DATE August 6, 2008

LAST DATE FOR FILING APPLICATION IS: August 27, 2008 at 2:00 PM

The Board recommends applications to be submitted by any of the following firms:

( X ) Acrchitect ( ) Engineer
( X ) Architect/Engineer (A/E) ( ) Other:
PROJECT NUMBER: UMAO0801ST1
PROJECT TITLE: New Academic Classroom Facilities
PROJECT LOCATION: University of Massachusetts, Amherst
AWARDING AGENCY: Division of Capital Asset Management
APPROPRIATION SOURCE: Agency Funding
AVAILABLE AMOUNT: $85,000,000 subject to legislation
ESTIMATED CONSTRUCTION COST: $60,000,000

TOTAL FEE, excluding reimbursables or any authorized per diem payments, based on scope of work and services
authorized if project is completed.

(X ) Lump Sum Established Set Fee for Study Phase Per M.G.L. C.7, $1,050,000

§38G(a) dollars
(X ) Lump Sum Established Set Fee for Final Design Phase Per M.G.L. C.7,

838G(a), based on the approved estimated construction cost in the 7.5

certified study. per cent

IMMEDIATE SERVICES AUTHORIZED:

( X ) CERTIFIABLE BUILDING STUDY

( X ) OTHER: COMPREHENSIVE ACADEMIC PLAN

As per M.G.L. C.7, 838I, the selected designer may be appointed by the DCAM Commissioner for continued services as
noted below subject to approval by the Designer Selection Board:

X ) SCHEMATIC PLANS AND OUTLINE SPECIFICATIONS

DESIGN DEVELOPMENT PLANS AND SPECIFICATIONS

CONSTRUCTION PLANS AND SPECIFICATIONS

ADMINISTRATION OF CONSTRUCTION CONTRACT

OTHER:

e N R N N
X X X
— N N

MBE/WBE PARTICIPATION:

In accordance with Executive Order #390, DCAM has established minimum goals of 8% MBE participation and 4% WBE
participation for the combined value of the study and final design contracts for this project. MBE/WBE goals must be met
within the list of requested prime and sub-consultants. All applicants must indicate how they will meet these goals and
will be evaluated on that basis. Further information about the MBE/WBE Program appears in the DSB Public Notice at
pages 4-8 entitled “Participation by Minority Owned Businesses and Woman Owned Businesses” and at Attachment E of
the DCAM Standard Contract for Design Services. Applications from MBE and WBE firms as prime consultant are
encouraged.
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APPROPRIATION LANGUAGE: Pending passage of the House Bill N0.4538. “ To provide for a program of capital

improvement to public higher education institutions of the Commonwealth.......... For costs associated with planning
studies....... preparation of plans and specifications, repairs, construction, renovations, improvements, maintenance and
repair....at the University of Massachusetts campus facilities and grounds......... that not less than $85,000,000 shall be

expended for a new academic classroom building at the Amherst campus.

GENERAL SCOPE OF WORK:

Division of Capital Asset Management

Building for the Commonwealth

Comprehensive Academic Classroom Facilities Plan and Certifiable Study for New Academic /Classroom Building
The Division of Capital Asset Management, in conjunction with the University of Massachusetts, Amherst (UMass), seeks
expert professional services for a two phased effort that will include the preparation of a Comprehensive Academic and
Classroom Facilities Plan and a Certifiable Study for a New Academic and Classroom Building at the Amherst campus.
Each phase of the study will be conducted in four stages: goals of the project, information gathering and analysis, potential
solutions, and consensus solutions.

Overview

The University of Massachusetts at Amherst is a Carnegie Research Extensive University that competes nationally in many
academic fields at the highest level of teaching and research. UMass is in the process of implementing a new faculty
hiring program throughout the University. The continued ability of the Amherst campus to attract and retain the next
generation of the highest caliber faculty and to increase student enrollment requires renewal and expansion of the academic
facilities.

The University’s strategic plan for general academics facilities and classrooms focuses upon the need to expand facilities
to accommodate growth, modernize existing facilities, replace obsolete space, and relocate and consolidate departments
that have grown without the benefit of functional adjacency and contiguity. As part of the long range need to revitalize
the academic core, this plan will serve new functions in a manner compatible with the campus plan and architectural
context. The plan for new Faculty hiring and recent expansion of student population, in combination with antiquated
building systems and cramped conditions, drive the need for a substantial amount of new general academic and classroom
space. The higher education bond bill will provide UMass with the opportunity to add additional space to address these
needs.

In addition, many of the existing campus buildings remain appropriate for their current use but require significant
renovations to better support evolving programs. To extend the useful life of the facilities, this Study will consider a
number of factors including but not limited to:

Adjusting room sizes and adjacencies

Providing new room types and virtual learning environments

Updating the systems that support the building and its new arrangement

Providing space for newly configured departments to allow alignment with revised organizational structure



DSB LIST # 08-13 ITEM # 1 DSB PUBLIC NOTICE DATE August 6, 2008

To support the faculty and student growth, the University is beginning an important phase of capital improvement through
renovation and new building construction. It is a priority of this study to introduce innovative and comprehensive water
and energy efficient design into the earliest phases of the design process and apply sustainable functionalities into all
aspects of the design.

General Project Information

Project Funding

The planning work for Phase I, the Comprehensive Academic and Classroom Facilities Plan, encompasses conceptual
planning for new Academic and Classroom Buildings including an addition to the Isenberg School of Management
(funding to be determined) and renovations to the other buildings. Anticipated funding in the Higher Education Bond Bill
includes $85M for a new Academic Building and $12.5M for renovations. In addition, the focus of Phase | will evaluate
backfill renovations to numerous academic buildings funded by UMass capital funds. The Phase 1l scope of work will be
to prepare a certifiable building study for a new general academic building.

Study Process

The Study will involve a highly interactive planning process with the UMass academic leadership, faculty, Division of
Facilities and Campus Planning (F&CP), and DCAM. Weekly work sessions with the study team will be held along with
periodic workshops that invite UMass and DCAM department members to identify potential obstacles and expedite
decision making. It is expected that the Prime Principal-In-Charge will participate throughout all phases of the study.
The Sustainable Design Specialist (see description on p.7) will also be a key team member to introduce innovative and
sustainable water and energy opportunities early in the design process and continue to provide engineering and design
recommendations through all phases.

Study Milestones

The University anticipates that the study for the new academic classroom will span 12 months. The expectation is that
Phase I, the Certifiable Study for the new Academic and Classroom Building, will begin midway into Phase | and be
completed within six months allowing Final Design for Phase 11 to begin in the Fall of 2009. Applicants need to
demonstrate in Question 10 on their application, sufficient staff dedicated to this project to meet this timeline.

Scope of Work
The scope of work for the study will include, but not be limited to, the following items:

Work Plan
1. Review preliminary Work Plan to be prepared by DCAM. Validate and /or propose modifications for final Work
Plan based on: initial investigations and meetings with UMass and DCAM,; clear understanding of the
requirements for this project; UMass goals; and statements of deficiencies from prior planning efforts.

2. The Work Plan shall include a full task breakdown by scope (discipline), cost, schedule, deliverables and
corresponding fee payments, and resources required.

Phase I: Comprehensive Academic Facilities Plan
Objectives of the Academic Facilities Plan
1. Develop a comprehensive needs assessment for the designated academic disciplines taking into account space
utilization, condition of existing space, space and program decompression, and future growth projections.

2. To meet needs of the project’s academic activities, enrollment, and changed pedagogy:
o Develop a comprehensive analysis of existing classroom and lecture hall conditions and capabilities
(configuration, equipment, location, size).
0 Prepare a space utilization plan using UMass prior 2005 data as a starting point and developing new
utilization data summaries and detail.
0 Make recommendations for a prioritized and phased improvement, modernization, and expansion plan.

3. Develop a strategy to meet the needs of the general academic departments that include solutions for new
construction and renovations for backfill of existing space.

4. Determine the optimal implementation plan that considers sustainable design, energy demands, water
conservation, department programs, costs, and construction phases for multiple projects.
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Scope of work will include, but not be limited to:

Review of all relevant documents and prior work prepared by UMass;

Validate existing building condition reports and identify key physical conditions that will impact space use
including energy and water use;

Document the deficiencies and needs of the designated academic spaces;

Identify opportunities and constraints of existing buildings and potential sites;

Determine the maximum development potential for up to four new buildings sites;

Develop a prioritized program of carefully defined space needs and adjacencies, related building condition issues,
sustainable planning including energy and water impact, and infrastructure requirements;

Develop options to determine the best use for existing facilities and new buildings testing the University’s strategy
to build up to two new academic buildings, re-program up to ten buildings and implement major renovations up to
four existing buildings.

Consider the distinct mechanical needs of the diverse program elements and efficiently provide for different
occupancy zones within the existing and new buildings;

Prepare conceptual energy modeling and cost analysis for all the buildings in the study to assist in selection of the
preferred option;

Evaluate options based on analysis of site planning and impact on surrounding areas, construction feasibility and
cost, and the best opportunity to optimized energy and water efficiency;

Create a set of prioritized projects considering the University’s research goals, energy and water use per Executive
Order 484, sequencing, and timing of the projects.

Phase I Deliverables

Volume 1: Work Plan for Phase | & II: a full breakdown of activities, fee schedule, project schedule, and
deliverables.

Volume 2: Information Gathering, Feasibility Analysis and Program Analysis Report: documentation of building
assessments identifying deficiencies in existing building systems and envelope, energy and water impacts, code
issues, costs, etc; site analysis of designated sites; documentation of needs assessments including interview notes,
programmatic requirements, peer institution comparisons, benchmark standards by functional group, etc.
Volume 3: Alternative Implementation Solutions Report: documentation on development scenarios, schedules,
back fill plans and phasing, conceptual cost estimates, etc.

Volume 4: Academic Implementation Plan: documentation of preferred solution (phasing, costs, plans, etc) and
compilation of work-to-date that led to development of the preferred solution, including energy and water
impacts, the site selection for the new academic building.

Phase I1: Certifiable Study for New Academic and Classroom Building ($61 million estimated construction cost)
Certifiable Study Project Objectives

1.

2.

3.

Prepare a certifiable study for one new general academic building.

Define the amount, types, and quality of academic and classroom space that can be built within the project budget.
Address the requirement for new large classroom space ranging in size from 100 to 250 seats.

Examine the entire facility from a “whole building” perspective to improve the efficiency of the complete facility.
Establish sustainability goals, including energy and water criteria, and use life cycle cost analysis as a basis for

energy and water decisions. Consider renewable energy sources and water harvesting. Document requirements to
achieve Mass LEED Plus through LEED Platinum.

Scope of work will include, but not be limited to:

Prepare detailed technical assessment of the site(s) selected as the consensus site and for the site area,
infrastructure, and related context elements;

Identify and evaluate alternate methods, systems, and materials achieving the Mass LEED Plus requirements and
LEED Silver certification or higher;

Analyze the integration of a new academic classroom building with the south and west campus core

Prepare detailed program of the academic programs to be accommodated including critical adjacencies;

Develop feasible architectural concepts that best accommodate the program;
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e Document the consensus solution, including identification of final program, schematic layout, summary
description of the construction scope, energy and water impact, detailed construction cost estimate, and project
schedule;

e  Prepare final documentation of the building study, submit and complete through final certification by DCAM all
requirements for a study as described in the October 2000 edition of the DCAM Guidelines for the Preparation of
Studies for Building Projects.

Phase Il Deliverables
e Volume 1: Work Plan for Phase I1: a full breakdown of tasks, fee schedule, and deliverables

e Volume 2: Information Gathering, Feasibility Analysis and Program Analysis Report: documentation and
development of refined building program determined in Phase 1, site analysis of selected building site, and
documentation of code issues, energy and water impacts and opportunities, building and structural systems
requirements.

e Volume 3: Potential Solutions Report: documentation of the conceptual options including floor plans, sections,
massing diagrams, summary of pros and cons, relative costs, energy strategies, construction scenarios, and
schedule.

e Volume 4: Final Building Study Report: documentation of the preferred option including refined space program
with room data sheets, floor plans, sections, site plan, outline specifications, energy and water strategies, budget,
schedule, and study processes as described in DCAM’s Guidelines for Preparation of Studies of Building
Projects. http://www.mass.gov/dcam/dIforms/STUguide.pdf

UMass Academic Program

The changes in general academic teaching over the past 35 years profoundly impact the amount, types, and quality of
space required. The increase in research being conducted, new areas of inquiry, new classroom technologies that consider
a wider range of possibilities than overlay of new technologies upon existing pedagogy, and new types of learning spaces
all contribute to the need for additional and quality space.

The existing academic facilities at UMass have aged and no longer support today’s teaching and research programs.
There is a need to decompress and provide normal and adequate space on par with peer institutions. The dispersed and
disconnected locations of the many academic departments limit the ability to grow and expand programs.

Important considerations for classrooms are: acoustics, thermal comfort, lighting (ambient for teaching, dimmed for note
taking, controls for presentations, stage lights in large auditoriums) and consideration of alternative classroom spaces.
Technology has allowed learning to happen “anyway, anyplace, any time” including wireless locations, living learning
with housing, large faculty offices, café options, and outdoor seating areas.

For the general academic departments there is a need to provide accessible and appropriate space for high profile
programs, consolidate and expand growing and dispersed academic departments, and provide space for administrative
offices of Deanships.

In addition, the study will evaluate the classrooms and auditoriums in the general academic buildings, define the
program needs, and re-purpose outdated facilities. The Study will incorporate a full range of teaching and web-based
technology throughout the academic classrooms. The study will evaluate 275 classrooms and lecture halls containing
13,500 seats across 43 buildings.

The Study encompasses a wide range of departments within six colleges with approximately 1,100,000 NASF of space in
17 buildings. Departments include but are not limited to:

e Commonwealth College, the Honors College at the University of Massachusetts, Amherst

e School of Education
o0 Educational Policy, Research and Administration, Student Development & Pupil Personnel Services,
Teacher Education & Curriculum Studies
e College of the Humanities & Fine Art


http://www.mass.gov/dcam/dlforms/STUguide.pdf
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0 Afro American Studies, English, History, Languages, Literatures and Cultures, Linguistics, Music &
Dance, Women’s Studies, Dean’s Office
e Isenberg School of Management
0 Accounting and Information Systems, Finance and Operations Management, Hospitality and Tourism
Management, Management, Marketing, Sport Management
o College of Natural Resources & the Environment
0 Landscape Architecture and Regional Planning

e School of Public Health & Health Sciences (non lab space)
o0 Communication Disorders, Public Health, Dean’s Office
e College of Social and Behavioral Sciences
o Anthropology, Communications, Economics, Political Science, Psychology, Social Thought and
Political Economy, Sociology, Dean’s Office
e Provost’s Office
0 Advising, Research Support Functions and Research Commons
Background information regarding UMass and the Colleges and Departments listed in this Ad can be found on the UMass
website ( http://www.umass.edu/ ).

Potential Building Sites

This study will evaluate up to four potential building sites; incorporate the University infill development goals, identify
opportunities and constraints of each site, and determine the maximum development potential of each site. The site
locations are concentrated in the west and south areas of the core main campus. Two of the four potential sites are (1) the
area on and surrounding the Hicks Way tennis courts extending to Commonwealth Avenue and to the north and east along
Hicks Way and (2) the area east and north of the existing Isenberg school of Management. Other sites remain to be
identified as part of the study process. This part of the campus is well served by existing and new roads and pedestrian
paths. Infrastructure improvements will need to be considered for each of the sites.

A key objective is to consider this project in the context of the long range development potential of the site areas. Careful
placement of the future building is also critical to creating useful campus open space that integrates and improves the
existing campus open spaces, pedestrian pathways and scenic views.

UMass Amherst Campus Core Area


http://www.umass.edu/
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Existing Building Analysis

The study scope will include review of building condition information, provided by the University, for approximately 20
buildings. The Study includes, but is not limited to, the following buildings: Arnold, Bartlett, Dickerson Hall, Draper, Du
Bois Library, Flint, Goodell and Addition, Herter, Hills, ISOM and Alfond, Machmer, New Africa House, Old Chapel,
South College, Thompson, Tobin, and Wilder.

Range of building included in this study.

South College — 1885, 31,000 SF School of Management - 1963, 75,000 SF Machmer Hall — 1957, 72,500 SF
ISOM addition H Alfond Mgmt Center
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UMass Amherst Sustainable Design and Construction

The potential for energy savings is considerable and improving energy efficiency in classroom facilities is an important
priority for UMass. It is the goal of this study to introduce energy decision-making into the earliest phases of the design
process and to evaluate advanced energy-efficiency features in classroom environments by using a comprehensive design
approach that views the entire building as the essential ‘system’. This study will incorporate critical design strategies and
introduce innovative features that alleviate energy strains and maximize energy efficiency and water.

UMass has developed a sustainable building design policy and program to ensure that the University will commit to a
resource and energy conservation program based on continual improvement in the design and construction of new
buildings and major renovations (http://www.umass.edu/fp/Sustainability%20Plan.pdf).

Sustainable Design Specialist

The Prime services will include a Sustainable Design Specialist to incorporate low-energy and climate responsive
strategies. For Phase I, the Comprehensive Academic and Classroom Facilities Plan, the Sustainable Design Specialist will
provide energy guidance and general building energy guidelines for the buildings in the study; energy modeling for
individual buildings will be an additional service. For Phase II, the Certifiable Study, the Sustainable Design Specialist
will be included in the Prime basic services and be the advocate for achieving sustainable design features; meeting energy
and water reduction goals and promoting the teamwork and collaboration necessary to evaluate the complex interactions
required in an integrated design process. Energy modeling services will be part of the Prime services in Phase I, the
Certifiable Study.

University Presidents’ Climate Commitment


http://www.umass.edu/fp/Sustainability%20Plan.pdf

DSB LIST # 08-13 ITEM # 1 DSB PUBLIC NOTICE DATE August 6, 2008

It is expected that sustainability planning will be incorporated into all aspects of the project. The University is a signatory
of the University Presidents” Climate Commitment (http://www.presidentsclimatecommitment.org/ ) and the University
has established the goal of LEED Silver or higher for new construction.

GENERAL CONDITIONS OF THIS CONTRACT:

Study Contract

If selected for study services, the applicant agrees to execute DCAM Form C-3 Contract for Designer’s Services—Study, or
its successor, without revisions or modifications. DCAM compensates the designer during the Study Phase for approved
products in accordance with the approved work plan.

Design Contract
At the conclusion of the study, if approved by the DSB to perform final design services, the applicant agrees to execute
DCAM Standard Contract for Design Services (Revised 12/07)* or its successor, without revisions or modifications.

DCAM Procedures

The designer will follow the procedures established in DCAM’s Designer Procedures Manual dated June 2005
(http://www.mass.gov/cam/dIforms/DPMD_2005_06.doc ). Applicants are urged to review and become familiar with the
following supplemental material, which is available on the web at: http://www.mass.gov/cam/DSB/index.html.

PMAS

Consultants will be required to use DCAM's electronic web-based Project Management and Accounting System (PMAS)
as a repository for all project correspondence, documentation, and project budgeting, and scheduling. No special software
is required.

Workshops

UMass Amherst, DCAM and the Designer will hold periodic workshops to ensure that critical issues are not overlooked
and that all team members have an opportunity to contribute their expertise, to anticipate potential obstacles, to identify
potential solutions, and to expedite the decision-making process. Attendance by key design team members will be
required at all workshops.

Executive Order 484

This project shall comply with all applicable requirements of Executive Order 484 (EO 484): see
http://www.mass.gov/Agov3/docs/Executive%200rders/Leading%20by%20Example%20EQ.pdf and meet Mass LEED
Plus requirements that all building studies shall include preliminary estimates of the project’s energy use, water use, and
greenhouse gas emissions using protocols established by EOEAA or as determined by DCAM. No building study shall be
certified for final design unless all means, methods, and commitments required to mitigate the project’s impact on the
operating agency’s plan for meeting EO 484’s goals are documented in the consensus solution, implementation plan, and
estimated construction cost.

LEED Certification

This project shall be certified LEED Silver or higher. Studies for all projects shall identify and evaluate alternate methods,
systems, and materials achieving Mass LEED Plus requirements and LEED Silver certification or higher. Any and all of
these may be incorporated into Final Design as part of the Designer’s base fee; administration of the certification process
by the Designer during the Final Design and Construction phases of the project will be considered an extra service.

Environmental and other supplemental services
DCAM reserves the right to obtain supplemental services through independent consultants who will collaborate with the
prime and the project team.

Universal Design

In addition to complying with 521 CMR, The Rules and Regulations of the Architectural Access Board
(http://www.mass.gov/aab/aab_regs.htm), the consultant will review ADA Title |1
(http://www.usdoj.gov/crt/ada/reg2.html), and the ADA Accessibility Guidelines (http://www.access-

! The DCAM Standard Contract for Design Services (Revised 12/07) replaces the former DCAM Form C-2 Contract for
Designer Services.


http://www.presidentsclimatecommitment.org/
http://www.mass.gov/cam/dlforms/DPMD_2005_06.doc
http://www.mass.gov/cam/DSB/index.html
http://www.mass.gov/Agov3/docs/Executive%20Orders/Leading%20by%20Example%20EO.pdf
http://www.mass.gov/aab/aab_regs.htm
http://www.usdoj.gov/crt/ada/reg2.html
http://www.access-
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board.gov/adaag/html/adaag.htm), to ensure that the proposed design meets the civil right intent of this act. The
requirements of these two laws may differ and the consultant must comply with the more stringent. Design
solutions will meet the diverse and changing needs of users across age, ability, language, ethnicity and economic
circumstance.

DCAM welcomes innovative design strategies that are simultaneously equitable, flexible and legible for all and
extend beyond minimal compliance with accessibility regulations.

Construction Specifications
The designer shall utilize the DCAM Standard Specification.

Cost Estimating

Cost estimates, cost models, and estimator participation in both the study and the design phases shall meet the
requirements of the current DCAM Cost Estimating Manual and will be submitted in Uniformat I1 in the study
phase and in both Uniformat Il to Level 3 and CSI Masterformat in the design phase. The Cost Estimating Manual
can be

found at http://www.mass.gov/cam/dIforms/CEM_Feb06.pdf, and Uniformat 11 can be found at
http://www.bfrl.nist.gov/oae/publications/nistirs/6389.pdf.

Building Information Modeling

Building Information Modeling (BIM) will be used in the study phase of this project for the conceptual design of the new
academic classroom building. It is anticipated that BIM will be used in the final design and construction phases of this
project. Applicants need to note in Question 10 on their application in-house BIM capability of the proposed project team.

CAD Standards

DCAM has established a CAD Standards Manual to ensure consistent and standardized identification and representation of
drawing data. The standards generally comply with the AIA Architectural Graphics Standards and the National CAD
Standard. The Manual can be found at http://www.mass.gov/cam/forms/fi_ CAD_Standards.html.

Building Commissioning

DCAM will include building commissioning as part of this project. The Designer of record will develop in collaboration
with DCAM and UMass an operations and maintenance plan to be produced as a reimbursable expense during the building
commissioning phase. The Designer will meet with DCAM's building commissioning agent during design and
construction to evaluate design proposals for MEP systems to ensure maintainability and operational efficiency.

CM at Risk

The construction of this project will be performed utilizing a construction management at-risk (CMAR, sometimes referred
to as CM/GC) contract in accordance with MGL Chapter 149A. It is anticipated that the CM at Risk will be on board
during the Schematic Design phase of the Final Design project.

Integrated Project Delivery.

DCAM may elect to use a modified form of Integrated Project Delivery (IPD) for this project, as generally described in the
AIA document Integrated Project Delivery: A Guide (2007). ( http://www.aiacc.org/site/docs/IPD_Guide _2007.pdf )
According to this guide "integrated projects are uniquely distinguished by highly effective collaboration among the owner,
the prime designer, and the prime constructor, commencing at early design and continuing through to project handover."
DCAM'’s approach to IPD has not yet been finalized, but it will almost certainly follow the Construction Manager at Risk
model, including bringing the CM in very early in the design phase of the project. Respondents should note their
experience, if any, with this approach in Question 10 of their application.

Additional Supporting Documents
For additional materials for the scope of work, refer to documents on file at the Designer Selection Board and available for
review in Room 1004 on the 10" floor at One Ashburton Place, Boston. The materials are also available for review at the
UMass Ambherst Facilities and Campus Planning office at 360 Campus Center Way, Amherst. For Amherst, please call
ahead to make arrangements (413 545 1383).

e Campus Physical Master Plan 2007

e Space Utilization Study, 2005
For University Design Standards see UMass website http://www.umass.edu/fp/ for design guidelines and related
documents.
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CONDITIONS FOR APPLICATION:

Current or updated Master File Brochures must be on file with the Board. As a condition of application, each applicant, if
selected for the new project, agrees to carry professional liability insurance in an amount equal to the lesser of $5,000,000
or 10% of the Project’s Fixed Limit Construction Cost, but in no event less than $250,000 per claim in accordance with the
DCAM Standard Contract for Final Design and Contract Administration Services (Revised 11/06), (i.e., minimum
coverage of $250,000 up to $5,000,000 depending on the construction cost). DCAM may seek additional coverage for the
selected designer, and if so will bear the cost of the additional coverage.

Application Evaluation - Personnel

Applications will be evaluated based on the following prime and sub consultant personnel and extent of compliance with
MBE/WBE participation goals. Please identify the team in Question #6 (organization chart) on DSB Application 2005. If
any team member is not listed, application will not be accepted.

1. Architect as Prime (Identify PIC, Study PM, 7. Structural Engineer
Design PM and Project Architect in Question
#6, organizational chart).

2. Higher Education Facilities Programmer and 8 Civil Engineer
Planner
3. Higher Education Campus Planner 9 Code Consultant with extensive experience in Chapter 34 of

the Mass State Building Code (in-house or independent)
4.  LEED Accredited Professional (designated

team member to coordinate LEED 10 Cost Estimator (independent consultant required)
certification efforts in Question #6)

5. Sustainability Design Specialist (see 11  Specifications Writer (in-house or independent)
description on p.7)

6. Mechanical, Electrical, Plumbing, Fire 12 Landscape Architect (in-house or independent)

Protection, (multidisciplinary or separate
firms, indicate each team member in Question
#6, organizational chart)

Sub-consultant services may be in-house or independent. Where an “independent consultant” is required the Applicant
may not provide the services “in house.” If the Applicant plans to fulfill any of the other sub-consultant roles, so indicate
on the organizational chart in Question #6. Project Managers for Study and Final Design should be listed separately on
the organizational chart.

Application Evaluation — Project Experience
Applications will be evaluated based upon the requirements of M.G.L. Ch. 7 838F and work listed on DSB Application
2005 Sections 8,9, and 10 which illustrate current qualifications in the following areas

1.  Similar and relevant project experience in the 5.  Significant project experience with the design and
planning and programming of Research 1 implementation of strategies for sustainable buildings,
Universities, academic and classroom including the reduction of energy and water use.
buildings in which multiple buildings and
departments are included in the programming
for a single project.

Campus Master Planning and Design with 6. LEED AP participation in multiple buildings for the LEED
9 expertise in site planning for multiple certification process
" academic facilities in a single project.
3. Significant experience with assessment of 7. Building Information Modeling, in-house BIM a plus

existing buildings and renovation design for
academic classroom facilities.

10
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4.  Significant experience with the planning,
design, and construction of new academic
classroom buildings.

APPLICANTS PLEASE NOTE
A copy of the most current Application Form and Instructions - DSB 2005 Application
Form is included with this Notice, and is available for download at
http://www.mass.gov/cam/forms/fi_dselectboard.html.

Only complete applications submitted on the DSB2005 Application Form will be
considered by the Designer Selection Board. Applications that are incomplete or
submitted on a form other than DSB2005, may be rejected as non-compliant and not be
considered by the Board.

Applications received at the DSB Office after the advertised deadline will not be
considered.

11
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